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DELIVERIES OR PERFORMANCE

F1 PERIOD OF PERFORMANCE

The period of performance of this Contract shall be for the period of August 15,
2000 through March 31, 2006, unless sooner terminated in accordance with the
provisions of this Contract. The period from August 15, 2000 through February
11, 2001, shall be for the transition from the existing Contractor to the successor
Contractor. The phase-in period will be from February 12, 2001 through

March 31, 2001. The Contractor’s responsibility for management and operation
of the OCRWM Program shall start on February 12, 2001.

The option periods, covering the period from April 1, 2006 to March 31, 2011,
may be for a period(s) from oneto five years. The Contracting Officer will
determine the duration of the option period(s) at the time of written notification to
the Contractor. Options may be exercised up to atotal of five years. The total
period of performance shall not extend beyond March 31, 2011.

F.2 PRINCIPAL PLACE OF PERFORMANCE

The principal places of performance will be Las Vegas, Nevada area and
Washington, D.C.

F.3 OPTION TO EXTEND THE TERM OF THE CONTRACT (DEAR
970.5204-74) (JUN 1996)

@ The Department of Energy may unilaterally extend the term of this
performance-based management contract by written notice to the
Contractor within 30 days of March 31, 2006; provided that the
Department of Energy shall give the Contractor a preliminary notice of its
intent to extend at least twelve (12) months before the basic term of the
contract expires. The preliminary notice does not commit the Department
of Energy to exercise an extension.

(b) The option(s) to extend the contract is identified in “Period of
Performance” of the contract. The Department of Energy may exercise
any, or al, of the optionsidentified in the contract. Thetotal duration of
this contract, including the exercise of any option(s) under this clause,
shall not exceed 120 months, not including the transition and phase-in
periods.
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F.4

F.5

EXERCISE OF OPTION(S)

The DOE has included an option to extend the period of performance of this
contract in order to demonstrate the value it places on quality performance. The
DOE has provided a mechanism for continuing a contractual relationship with a
successful Contractor that performs at alevel which meets or exceeds quality
performance expectations as communicated to the Contractor, in writing, by the
Contracting Officer or designated representative. When deciding whether to
exercise the option, the Contracting Officer will consider the quality of the
Contractor's performance under this contract.

STOP-WORK ORDER (FAR 52.242-15) (AUG 1989)(AL TERNATE I) (APR
1984)

@ The Contracting Officer may, at any time, by written order to the
Contractor, require the Contractor to stop al, or any part, of the work
called for by this Contract for a period of 90 days after the order is
delivered to the Contractor, and for any further period to which the parties
may agree. The order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the Contractor shall
immediately comply with its terms and take all reasonable steps to
minimize the incurrence of costs allocable to the work covered by the
order during the period of work stoppage. Within a period for 90 days
after a stop-work order is delivered to the Contractor, or within any
extension of that period to which the parties shall have agreed, the
Contracting Officer shall either:

Q) Cancel the stop-work order; or

2 Terminate the work covered by the order as provided in the
Termination Clause of the contract.

(b) If astop-work order issued under this clause is canceled or the period of
the order or any extension thereof expires, the Contractor shall resume
work. The Contracting Officer shall make an equitable adjustment in the
delivery schedule, the estimated cost, the fee, or a combination thereof and
in any other terms of the contract that may be affected, and the contract
shall be modified, in writing, accordingly, if:

Q) The stop-work order resultsin an increase in the time required for,

or in the Contractor's cost properly alocable to, the performance of
any part of this contract; and
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2 The Contractor assertsits right to the adjustment within 30 days
after the end of the period of work stoppage; provided, if the
Contracting Officer decides the facts justify the action, the
Contracting Officer may receive and act upon a proposa submitted
at any time before final payment under this contract.

If astop-work order is not canceled and the work covered by the order is
terminated for the convenience of the Government, the Contracting
Officer shall allow reasonable costs resulting from the stop-work order in
arriving at the termination settlement.

If a stop-work order is not canceled and the work covered by the order is
terminated for default, the Contracting Officer shall allow, by equitable
adjustment or otherwise, reasonable costs resulting from the stop-work
order.
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